PRELIMINARY ENGINEER'S OPINION OF PROBABLE COST

Project: Fir nue NW. nstruction

Job No.: TBD
Owner:  CITY OF BRITT

Date: 6/2/2010

Location: BR 10W, Quantities By: Jonathon S.
Estimated By: Jonathon S.
Reviewed By: Tim M.
UNIT Portion
ITEM DESCRIPTION NIT QUANTITY PRICE PRICE Assessed
1 General
MatitliZaticn Ls ! $  24,000,00 $ 24,000 50%
Traffic Control LS i $ 8,000.00 $ 8,000 50%
SUBTOTAL §$ 32,000
2 Water
8" Gate Valve with Box EA 12 $ 1,000.00 $ 12,000 0%
Water Main Fittings LB 1232 $ 6.00 $ 7,392 0%
Connect to Ex. Water Main EA 9 $ 800.00 $ 7,200 0%
8" Water Main - 1st Street NW LF 2355 $ 32,00 $ 75,360 0%
8" Water Main - 5th Avenue, Directionally Bored LF 302 $ 60.00 $ 18,120 0%
5th Avenue Pavement Patch Sy 74 $ 65.00 $ 4,810 0%
Fire Hydrant Assembly EA 4 $ 3,200.00 $ 12,800 0%
Granular Backfill Material (assumed quantity) TON 200 $ 15.00 % 3,000 0%
Copper Water Service LF 1035 § 22.00 $ 22,770 100%
Corporation EA 31 $ 300.00 $ 9,300 100%
Curb Stop and Box EA 31 $ 200.00 $ 6,200 100%
SUBTOTAL § 178,952
3 Sanitary Sewer
New Manhole Casting adjusted to new paving EA 9 $ 500.00 3 4,500 0%
New Chimney Seal EA ] $ 500.00 $ 4,500 0%
SUBTOTAL § 9,000
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DESCRIPTION

Storm Sewer

Structure Removal

Storm Sewer Intake

24" Storm Sewer Pipe

21" Storm Sewer Pipe

18" Storm Sewer Pipe

15" Storm Sewer Pipe

4" Subdrain

Stabilizing Material

Granular Backfill Material

Storm Sewer Outlet

Storm Sewer Pipe Plug

Street & Related Work

Pavement Removal

Excavation

Unstable Subgrade Preparation (20% of area times 1.5' deep) (Assumed Quantity)

Subgrade Preparation

Aggregate Base Course, 6" Thick

PCC Pavement

Sidewalk Removal

New PCC Sidewalk replaced, 4" Thick

PCC Sidewalk, 4" Thick

ADA Detectable Warning

Landscaping

Erosion Control

Seeding

Topsoil
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UNIT

NIT QUANTITY PRICE
EA 4 $ 300.00
EA 16 $  2,500.00
LF 415 $ 42.00
LF 1065 s 47,66
IF 565 s 3406
LF 556 $ 32.00
LF 4448 $ 12.00
TON 100 s D
TON 250 s 24
EA L $  1,400.00
EA 1 $ 500.00
SUBTOTAL
3% 8855 $ 6.00
fa% 2970 s 3.k
oy 900 $ 35.00
sy 9996 s 2150
sv 9424 s 6
sY bgas $ 37.00
SF 3776 s 1700
SF 3776 $ &
SF 7236 s 0
EA 24 $ 250.00
SUBTOTAL
Ls 1 $ 450000
ACRE 1.4 $  6000.00
cy 400 $ 15.00
SUBTOTAL

SUBTOTAL ESTIMATED CONSTRUCTION COST

CONSTRUCTION CONTINGENCY (9.5%)

TOTAL ESTIMATED CONSTRUCTION COST
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$

1,200

40,000

17,430

39,405

19,210

17,792

53,376

1,800

3,750

1,400

500

195,863

53,130

23,760

31,500

24,990

56,544

327,635

3.776

15,104

28,944

6,000

571,383

4,500

8,400

6,000

18,900

1,006,098

95,660

1,101,758

Portion
Assessed

50%

50%

50%

50%

50%

50%

50%

50%

50%

50%

50"

50% Less Intersection

50% Less Intersection

0%

50% Less Intersection

50% Less Intersection

50% Less Intersection

50%

50%

50%

0%

0%

50%

50%
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ITEM DESCRIPTION
7 Indirect Project Costs

Engineering (Design, Assessment, ROW, Construction Services)
Legal ( Bond Counsel, City Attorney)

Administrative (City Staff, Permits, Publications, Postage)
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NIT!

LS

LS

LS
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UNIT
NTI PRICE

15%
1%
0.25%
SUBTOTAL

TOTAL PROJECT COST

$

$

$

PRICE

165,263

11,018

2,754

179,035

1,280,793

Portion

Assessed

50%

50%

50%
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